No. V-11/17/2022-BIS Government of India Ministry of Consumer Affairs, Food & PD Department of Consumer Affairs

Krishi Bhawan, New Delhi Dated 14th November, 2023

CORRIGENDUM

SUBJECT: Request for Proposal for Engagement of Management Consultant for Strategic Transformation Support for Bureau of Indian Standards and Department of Consumer Affairs (DoCA) - reg.

REFERENCE TENDER ID - 2023_DoCA_772221_1

In continuation to the corrigendum issued earlier on 11th October, 2023, 18th October, 2023, 26th October, 2023, 03rd November, 2023, 9th November, 2023 and reference to Online e-tenders invited by DoCA, vide RFP notice dated 19.09.2023 for "Engagement of Management Consultant for Strategic Transformation Support for Bureau of Indian Standards and DoCA", it may be noted that the following changes have been made in the RFP:

- (i) CI 4.8 of RFP document- Time Schedule "Study and submission of the draft report will be in first 10 months. Submission of interim report, concurrent evaluation and concurrent implementation wherever applicable and feasible shall be done in a phased manner. Evaluation, review of the project, deliverables and acceptance of restructuring transformation plan shall be done in next 2 months. Increasing international presence, marketing & brand building, organisation structure & capability building, concurrent evaluation Digitalisation, transformation, implementation, handholding of BIS & DoCA etc. should be completed in last 6 months. The total contract period will be of 18 months".
- (ii) Cl 4.12 of RFP document- Payment: Details as given in table below:

Topics	Timeline	% Payment
 Baselining, International best practices and SDG & Green standards study. 	End of first 5 months	20%
Ease of Doing Business, Business Process re- engineering.		
Revised Framework for Standards/Controls aligned with Global Standards.		
 Submission of interim report at end of 5 months. Concurrent evaluation and concurrent implementation wherever applicable and feasible. 	End of further 5 months	30%

 Submission of complete restructuring of transformation report by end of 10 months & par implementation of accepted recommendations in phase 1 of interim report suggested at end of 5 months. Review of the project, deliverables and 	t 2 months i.e. 12 months
acceptance of restructuring transformation plan	
 Increasing international presence, marketing & brand building, Organisation structure restructure & capacity building of staff, verticals accessing & presenting impact o transformation. 	, 6 months i.e. , 18 months
 Evaluation, digitalisation, transformation implementation, handholding of BIS & DoCA etc. 	· 1

2. Interest bidders are requested to visit the official site of Department of Consumer Affairs at https://consumeraffairs.nic.in and CPPP at https://eprocure.gov.in from time to time. Other contents of the proposal remain the same.

(Baldev Singh)

Under Secretary to the Govt. of India

Tele. No.23384627